

Building F: Chantilly 17064 Clover Drive, Orland Park OPTIONS SHOWN

1.	Add French Door to Study White Painted	\$750
2.	Add Drywall Coffered Ceiling in Study	\$1,950
3.	Painted Kitchen Cabinets Limestone Color	\$2,500
4.	Painted Master Bath Cabinets Limestone Color	\$600
5.	Painted Bath #2 Cabinets Limestone Color	\$400
6.	Painted Laundry Cabinets Limestone color	\$300
7.	Kitchen Countertop Granite upgrade	\$1,750
8.	Laundry Countertop Granite upgrade	\$240
9.	Master Bath Cultured Marble countertop upgrade	\$300
10.	. Hall Bath Cultured Marble countertop upgrade	\$75
11.	. Tile backsplash in lieu of 4" granite splash, \$10.00 per s/	\$2,500
12.	. Paint wall color throughout in lieu of standard white	\$2,500
13.	. Rough-in underground plumbing in concrete for basement bath	\$2,000
14.	. Study Pre-engineered Oak Floor In lieu of Carpet. (Cost Includes Carpet)	\$1,200
15.	. Electrical Light Fixture over Allowance	\$4,000
16.	. Door upgrade from 8'0" doors in lieu of 6'-8" doors	\$5,500
17.	. Mudroom Locker Options	\$450
18.	. Starting Price	\$424,900

TOTAL OPTIONS \$27,015 TOTAL COST \$451,915

***Note: Price subject to change. Model selections are not guaranteed to be within the customer allowance. 6-10-20